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Tuolumne River Restoration

AGENCY LIST
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Ron Milligan Army Corp of Engineers 1325 "J" St. Room 1430 Sacramento CA [95814 - .
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Steve Ford Calif. Dept. of Water Resources 3251 "S" Street Sacramento CA (95816 916-227-7534
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William Jennings Calif. Sport Fishing Protection Alliance 3536 Rainier Ave. Stockton CA 95204 209-464-5090
Dan Steele CALTRANS Environmental Program |1976 E. Charter Way Stockton CA 95201

Ren Yoshiyama CCSF Dept. of WFCB, U.C. Davis Davis CA 95616 916-752-0205 -
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Michael McEthiney NRCS 711 County Center 1ll, Suite B Modesto CA |95355 209-569-0407
Ranny Eckstrom Office of Emergency Services 2800 Meadowview Road Sacramento CA (95832 916-364-3359
Donn Furman Cffice of the City Atterney (CCSF) 1390 Market St. Suite 250 San Francisco | CA 94102 415-554-3961
Zede Grader PCFFA P.O. Box 783 Mendicino CA 195460 707-937-4145
Raymond Barsch Reclamation Board 1416 Ninth Street Sacramento CA 95814 916-653-5434
Greg Vaughn Regional Water Quality Control Bd. 3443 Routier Rd., Suite A Sacramento CA 95827-3098

Art Jensen SFBAWUA 155 Bovet Road, Suite 410 San Mateo CA (94402 650-349-3000
Tracey Beitencourt  |SJV Unified Air Pollution Control Distri4130 Kiernnan Ave., Suite 130 Modesto CA (95356

Robert Kachel Stanislaus County Planning Dept. 11100 "H" Street Modesio CA 95354 209-525-6330
Diane Jones State Lands Commission 100 Howe Ave., Suite 100-South | Sacramento CA 195825 916-574-1843
Tim Ramirez Tuolumne River Preservation Trust |Fort Mason Building C San Francisco | CA 94123 415-292-3531
Phit Short Turiock lrrigation District 1376 Swanson Road Hughson CA |95326 209-883-4374
Paul Elias Turlock Irrigation District P.O. Box 949 Turlock CA (95881 209-883-8211-
Gary Taylor U.S. Fish & Wildlife Service 3310 El Camino Ave., Suite 130  |Sacramento CA {95821 8916-979-2117
John Brooks U.S. Fish & Wildlife Service 3310 El Camino Ave., Suite 130  [Sacramente | CA 95821 916-979-2745
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VIII. COSTS AND SCHEDULES
A.  BUDGET COSTS

The total project cost is estimated to be $6,877,000. The CALFED is being asked to fund
51% of the costs for Project No. 3 Warner-Deardorff Segment of the Mining Reach projects.
The total amount being requested from CALFED is $3,501,000, consisting of $1,300,000 for
mineral rights purchases, $1,665,000 for setback levee construction and floodplain
reconstruction, $150,000 for construction management, $89,000 for project management, with a
$297,000 construction contingency, The USFWS-AFRP is being asked to fund 48% of the
project, or $3,336,000; including $960,000 for mineral rights, $530,000 for construction,
$595,000 for revegetation, $479,000 for engineering and permits, and $180,000 for project
monitoring, The Districts will be contributing $40,000 to the monitoring and permitting costs.
The project budget summary is shown in Table 4 and Table 5 shows the funding break down by
source. The quarterly funding estimates are shown in Table 6.

The estimated costs for mineral rights purchases stem from pre SMARA Stanislaus
County Use Permit #1211 for aggregate mining issued in 1965 and modified in 1973 that covers
the project area. There is not an active contract to mine under this permit. 1t is not certain at this
early stage in the project if current regulatory setbacks and other restrictions can be made to
apply to this old permit. The mineral rights cost estimates for this project assumes that the bulk
of the material, approximately 1,400,000 cubic yards, would NOT be subject to these regulatory
restrictions. To the extent that the current regulatory restrictions do apply, then the reduced
volume of the aggregate valued as a commercial reserve could decrease the project cost.

TID has been coordinating with several different agencies to obtain funding for the
overall Mining Reach project. The Districts, TID, MID, and CCSF, have funded $100,000
through the TRTAC for the Mining reach and SRP Reach CEQA, NEPA (EA/IS) documentation,
permitting for the 7\11 Segment and SRP 9, and funded $117,500 for the overall Habitat
Restoration Plan and public outreach program. The USFWS through AFRP is being asked to
provide for pre-project monitoring, construction design, and pertions of the pubhc works
construction separate from this CALFED request.

B. SCHEDULE

The attached Gantt chart schedule Figure 4 shows how the components that make up the
work for the Warner-Deardorff Segment fit into the total restoration construction schedule for the
overall Mining Reach and the SRP 9 & 10 restoration projects.

This PSP request is for the October 1999 funding cycle and is designed to assure that
funds for construction are available prior to bidding for the work that starts in the summer of
2001, This will provide for a smooth continuum of construction that fits into the seasonal time
limits on instream restoration construction. Such funding assurances also provide an incentive
for mobilized contractors to submit lower bids for future work.
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TABLE 4

PROJECT BUDGET SUMMARY

Tuoclumne River Mining Reach Restoration

Warner-Deardorff Segment RM. 36.6 to 35.2

Construction Description of work Cost Option by
Task from Estimates Fund source
M&T Figure 10
Phase 3A Bio-engineering 230,000 AFRP
Regrade Bank 20,000 CALFED
Revegetate Bank 24000 AFRP
Phase 3B Bio-engineering 300,000 AFRP
Regrade Bank 178,000 CALFED
Revegetate Bank 41,000 AFRP
Phase 3C Setback Dike & Restore Floodplain 1,272,000 CALFED
Revegetate Bank 155,000 AFRP
Mineral Rights purchase 960,000 AFRP
Phase 3D Regrade Floodplain 195,000 CALFED
Revegetate Floodplain 235,000 AFRP
Mineral Rights purchase 1,300,000 CALFED
sub total 4,910,000
All Phases Monitoring (EA\IS plan: 2002 - 2003) 180,000 AFRP
All Phases Conservation Easements 200,000 AFRP
All Phases Design Engineering 5% 256,000 AFRP
All Phases ROW Engineering 3% 153,000  AFRP
All Phases NEPA, CEQA, & Permits 40,000 DISTRICTS
All Phases Irrigation of revegetation 140,000 AFRP
sub total 969,000
All Phases Contingency 10% 584,000
All Phases Construction Management 9% 239.000
All Phases Project Management 3% 175,000
sub total 998,000
PROJECT TOTAL 6,877,000
Comments: 1. Mineral purchase costs have risen 25 % since the estimates in the

original McBain & Trush report.

2. Construction management was not in the original McBain & Trush

report.

3. Menitoring reflects the estimates developed for the EAVS on this

project.

4. Conservation easements were not in the original McBain & Trush

report.

5. lrrigation for two years was not in original

McBain & Trush report.

TID CALFED PSP: MINING REACH PROJECT No. 3 -Warner-Deardorff 17

73 APRIL 1999




TABLE 5

PROJECT BUDGET SUMMARY by
SOURCE

Tuolumne River Mining Reach Restoration

Warner-Deardorftf Segment RM. 36.6 to 35.2

Funding Source Description of work Cost
Estimates
CALFED Share Construction 34% 1,665,000
Mineral Rights purchase 3D 26% 1,300,000
sub total 2,965,000
Contingency 10% 297,000
Construction Managemsnt 9% 150,000
Project Management 3% 89,000
CALFED Total 51% 3,501,000
AFRP Share Construction 11% 530,000
Mineral Rights purchase 3C 20% 960,000
Revegetation 9% 455,000
Monitoring 100% 180,000
Conservation Easements 100% 200,000
Design Engineering 100% 256,000
ROW Engineering 100% 153,000
Irrigation of revegetation 100% 140,000
sub total 2,874,000
Contingency 10% 287,000
Construction Management a% 89,000
Project Management 3% 86,000
AFRP Total 48% 3,336,000
DISTRICTS share NEPA, CEQA, & Permits 1% 40,000
DISTRICTS Total 1% 40,000

TID CALFED PSP: MINING REACH PROJECT No. 3 -Warner-Deardorff

18 13 APRIL 1999



TABLE 6 QUARTERLY PROJECT BUDGET ESTIMATES
Warner-Deardorff Segment $1,000's
RM. 36.6 0 35.2 ‘
Task {Description % 2000 2001 2002 2003| Totai Cost Funding
2Qfr [ 3Qr [ 4Qu [ 1Qr [ 2Qrr | 3Qtr [ 4Q | 1Qtr |230Qfr | 2,3 Qtr | Estimates Source
3A Bio-engineering 15 200 15 230 AFRP
Regrade Bank 20 20 CALFED
Revegetate Bank 4 20 24 AFRP
3B Bio-engineering 20 250 30 300 AFRP
Regrade Bank 30 70 78 178 CALFED
Revegetate Bank 41 41 AFRP
3C Setback Dike & FP 100 300 300 300 272 1,272 CALFED
Revegetate Bank 30 25 100 155 AFRP
Minerai Rights 960 960 AFRP
3D Regrade FP 75 95 25 185 CALFED
Revegetate FP 35 60 140 235 AFRP
Mineral Rights 1,300 1,300 CALFED
sub total 2,260 204 350 445 1,008 643 4910
Monitoring 30 80 70 180 AFRP
Easements 200 200 AFRP
Design Engineering 5% 256 256 AFRP
ROW Engineering 3% 100 53 153 AFRP
NEPA, CEQA, Permits 40 40 DISTRICTS
Revegetation irrigation 70 70 140 AFRP
sub total 256 300 93 30 150 140 969
Contingency 10% 130 10 35 45 47 30 297 CALFED
10% 26 30 105 10 54 38 15 14 287 AFRP
Construction Mgt. 9% 9 32 40 43 27 150 CALFED
9% 9 48 3 89 AFRP
Project Management 3% : 39 3 11 13 14 9 89 CALFED
3% 8 9 32 3 16 11 5 4 86 AFRP
sub total 34 39 306 44 78 98 222 146 20 18 998
Project Total 290 339 2,659 248 428 548 1,230 819 170 158 6,882
CALFED 1,469 122 428 543 577 363 3,501
AFRP 290 339 1,150 126 653 456 170 158 3,336

TID CALFED PSP: MINING REACH PROJECT No. 3 -Warner-Deardorff
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IX. APPLICANT QUALIFICATIONS

Since 1971, TID, MID, and CCSF have, in cooperation with DFG and USFWS,
monitored river conditions and developed programs that enhance the natural production of fall-

run chinook salmon in the Tuolumne River. The project manager for these activities has been
TID.

A.  TRTAC and Other Local Support for Project

The firm of McBain & Trush was retained in 1996 by TID through the TRTAC to-
develop an integrated, long-term salmon and riparian habitat restoration plan for the Tuolumne
River below La Grange Dam using fluvial geomorphology principles. They were to prepare
preliminary designs for specific restoration projects, which had been approved by the TRTAC
participants as high priority projects. The Mining Reach had long been identified as a portion of
the river that had been substantially altered by past and present aggregate mining operations. In
the aftermath of the January 1997 flood, the TRTAC participants identified the flood-impacted
Mining Reach as an important time-sensitive opportunity to reconstruct this portion of river
channel so as to restore more natural geomorphic processes.

B. Project Management

The Program Manager is Wilton Fryer, P.E. Mr. Fryer graduated from the University of
California at Davis with a BS in Soil & Water Science, an MS in Irrigation Science, and later an
ME in Civil Engineering with an emphasis in water resources. He is currently registered as both
a Civil Engineer and an Agricultural Engineer. Accomplishments: Development and
implementation of the Oakdale Irrigation District Irrigation Master Plan, Directed a $22 million
canal rehabilitation project for OID where 54 miles of dirt canals were replaced with pipe.
Development of the OID domestic water service system. Designer and project manager for a
replacement water treatment plant for the TID La Grange Domestic Water System.

Tim Ford has been the staff aquatic biologist for TID and MID since 1981. Mr. Ford

- graduated from the University of California at Davis with BS in Wildlife & Fisheries Biology in
1977. He worked as a Biological Technician for the Modoc, Tahoe, and Stanislaus National
Forests prior to working for the Districts. Mr. Ford is tasked with planning, coordinating and
conducting the aquatic resources program for the Districts, and his responsibilities at TID include
field studies, program development, consultant supervision, and coordination with Don Pedro
project operations.

TID staff will provide contracting support and financial service support as needed. TID
Engineering Administration will assist with providing construction management and inspection
services to the project. Consultants retained during the first phase of the Mining Reach and SRP
9 projects continue to be retained for subsequent phases of the projects to insure continuity in the
design and analysis. The engineering firm of HDR, Inc. has been retained to prepare detailed
construction plans and specifications, and oversee construction management. The firm of
HART, Inc., will provide revegetation design and native plant materials. The firm of EDAW
Inc. has been retained to perform the CEQA and NEPA environmental work and to obtain
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necessary permits.
C. Consultants

The firm of McBain & Trush has performed project concept design work, and will
continue to provide oversight of the civil construction design work, revegetation design and
implementation, and fluvial process monitoring, McBain & Trush is a professional consulting
partnership specializing in applying fluvial geomorphic and ecological research to river
management and restoration, particularly in regulated river ecosystems. The principals on this
project are Scott McBain, Dr. William Trush, and John Bair. Scott McBain is a hydraulic
engineer and fluvial geomorphologist with an MS in Civil Engineering from the University of
California at Berkeley. He specializes in effects of high stream flows on channel morphology,
bedload transport, watershed sediment yields, and stream restoration. Dr. William Trush 1s an
adjunct professor in the Humboldt State University Fisheries Department, specializing in
anadromous fish ecology, anadromous fish interactions with fluvial geomorphology, channel
maintenance flows and hydrology, riparian ecology, and stream restoration and management. He
is also Director of the HSU Institute for River Ecosystems. John Bair is a riparian botanist with
an MS in Environmental Systems form Humboldt State University. He specializes in riparian
interactions with geomorphic processes and riparian restoration.

The firm of Stillwater Sciences has been retained to assist with the design and
implementation of the fishery monitoring plan components. Stillwater Sciences is actively
involved with the river wide monitoring associated with the Districts” FERC Settlement
Agreement.

TID CALFED PSP: MINING REACH PROJECT No. 3 -Warner-Deardorff 21 13 APRIL 1999



X. COMPLIANCE WITH STANDARD TERMS & CONDITIONS

Applicant is a public entity. The applicable PSP project group type is Public Works
Construction.

The applicant agrees to the terms and conditions of the Proposal Solicitation Package
dated February 1999 and as amended by CALFED's Responses to PSP Questions dated 16
March 1999 and applicant intends to comply with those terms and conditions.

It is anticipated that private contractors will perform a majority of the public works
construction effort. The applicant will be deferring the requirement for submission of bid &
payment bonds until such time as each subcontract is sought and awarded and before any work
under the subcontract is performed.

Enclosed are the following completed forms:

Non-collusion Affidavit

Submitted by:

TURLOCK IRRIGATION DISTRICT

By _fould Elra Bfg R . AT,
Paul D. Elias, General Manager

Date: 13 April 1999

ferc\restplan\CalFedRFPWarnet3.doc
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18. TO THE BEST OF MY KNOWLEDGE AND BELIEF, ALL DATA IN THIS APPLICATION/PREAPPLICATION ARE TRUE AND CORHECT , THE
DOCUMENT HAS BEEN DULY AUTHORIZED BY THE GOVERNING BODY OF THE APPLICANT AND THE APPLICANT WILL COMPLY WITH THE

ATTACHED ASSURANCES IF THE ASSISTANCE IS AWARDED.

a. Type Namne of Authorized Representative
t { » ry e P. E,

b. Title

Wiater /%umri-nj Ofp/. an

c. Telephone Number
209 -g883-83/ 6

d. Sigpaure of, Hgthoriz H%uentaﬂve

e, Dale Sigped

L3 lpr. 99
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BUDGET INFORMATION -- Construction Programs

NOTE: Certain Federal assistance programs require additional compulations to arrive at the Federal share of project cos!ts eligitle for participation. If such is the case you will be notified.

OMB Approval No, 0348-0041

Enter the resulting Federal share.

COST CLASSIFICATION a Total Cbst b. Costs Not Aliowable c. Total Allowable Costs

for Participation {Column a-b)

1. - Administrative and legal expenses 9'3, OOCS $

2. | Land, structures, rights-of-way, appraisals, etc. $

3. _ Relocation expenses and payments $

4. Architectural and engineering fees $

5. Other architectural and engineering fees $

6. Project inspection fees r: Cc,.,. 5‘,'ru¢f|£~. Hﬁ"’ ! 5-0; OO0 — $

7. Site work $

8. Demolition and removal $

9 Construction { ) (A 5" o000~ $

10. Equipment $

1.  Miscellaneous M nernd Rhts Porchose (ROW) I, 300,000~ $

12 SUBTOTAL 3} 204 ,CUO - $

13. Contingencies 2 q ?} o000 — $

14, SUBTOTAL 3,501, COO — $

15, ©  Project (program) income = $

16. TOTAL PROJECT COSTS (subtract #15 from #14) -3' Sol , o0 — $

17. fg::;zit a::::;c:g::;e::géﬁgliﬁ ::nzx;l:;w:t‘;are). Enter eligible costs from line 16¢ Multiply X (00 % s 3) 50 /, oo d —_
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OMB Approval Mo. 0348-0042

ASSURANCES -- CONSTRUCTION PROGRAMS

Public reporting burden for this collection of information is estimated to average 15 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0042), Washington, DC 20503,

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET,
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY.

NOTE: Certain of these assurances may not be applicable to your project or program. If you have questions, ple.ase contact the
Awarding Agency. Further, certain Federal assistance awarding agencies may require applicants to certify to additional

assurances. If such is the case, you will be notified.

As the duly authorized representative of the applicant I certify that the applicant:

1.

L

Has the legal authority to apply for Federal assistance,
and the institutional, managerial and financial capability
(including funds sufficient to pay the non-Federal share
of project cost) to ensure proper planning, management
and completion of the project described in this
application.

Will give the awarding agency, the Comptroller General
of the United States, and if appropriate, the State,
through any authorized representative, access to and the
right to examine afl records, books, papers, or
documents related to the assistance; and will establish a
proper accounting systern in accordance with generally
accepted accounting standards or agency directives.

Will not dispose of, modify the use of, or change the
terms of the real property title, or other interest in the
site and facilities without permission and instructions
from the awarding agency. Will record the Federal
interest in the title of real property in accordance with
awarding agency directives and wil] include a covenant
in the title of real property acquired in whole or in part
with Federal assistance funds to assure non-
discrimination during the useful life of the project.

. Will comply with the requirements of the assistance

awarding agency with regard to the drafting, review and
approval of construction plans and specifications.

. Will provide and maintain competent and adequate

engineering supervision at the construction site to
ensure that the complete work conforms with the
approved plans and specifications and wiil furnish
progress reports and such other information as may be
required by the assistance awarding agency or State.

- Will initiate and complete the work within the

applicable time frame after receipt of approval of the
awarding agency.

. Will establish safeguards to prohibit employees from

using their positions for a purpose that constitutes or
presents the appearance of personal or organizational
conflict of interest, or personal gain.

Previous Edition Usable

8.

i0.

Wilt comply with the Intergovernmental Personnel Act

of 1970 {42 U.5.C. Secs. 4728-4763) relating to prescribed
standards for merit systems for programs funded under

one of the nineteen statutes or regulations specified in
Appendix A of OPM's Standards for a Merit System of
Personnel Administration (5 C.F.R. 900, Subpart F).

Will comply with the Lead-Based Paint Poisoning
Prevention Act (42 U.5.C. Secs. 4801 et seq.) which
prohibits the use of lead based paint in construction or
rehabilitation of residence structures.

Will comply with all Federal statutes relating to non-
discrimination. These include but are not limited to: (a)
Title V1 of the Civil Rights Act of 1964 (P.L. 88-352)
which prohibits discrimination on the basis of race,
color or national origin; (b) Title IX of the Education
Amendments of 1972, as amended (20 U.5.C. Secs. 1681-
1683, and 1685-1686), which prohibits discrimination on
the basis of sex; (¢) Section 504 of the Rehabilitation
Act of 1973, as amended (29 U.S.C. Secs. 794), which
prohibits discrimination on the basis of handicaps; (d)
the Age Discrimination Act of 1975, as amended

(42 U.S.C. Secs. 6101-6107), which prohibits
discrimination on the basis of age; (e) the Drug Abuse
Office and Treatment Act of 1972 (P.L. 92-255), as
amended, refating to nondiscrimination on the basis of
drug abuse; (f) the Comprehensive Alcohol Abuse and
Alcoholism Prevention, Treatment and Rehabilitation
Act of 1970 (P.L. 91-616), as amended, relating to
nendiscrimination on the basis of alcohol abuse or
aleoholism; (g) Secs. 523 and 527 of the Public Heaith
Service Act of 1912 (42 U.S.C. 290 dd-3 and 290 ee-3),
as amended, relating to confidentiality of alcohoi and
drug abuse patient records; (h) Titie VIII of the Civil
Rights Act of 1968 (42 U.S.C. Secs. 3601 et seq.), as
amended, relating to non-discrimination in the sale,

- rental or financing of housing; (i) any other non-

discrimination provisions in the specific statute(s) under
which application for Federal assistance is being made,
and {j) the requirements of any other non-discrimination
Statute(s) which may apply to the application.
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1.

Will comply, or has already complied, with the
requirements of Titles II and I1I of the Uniform
Relocation Assistance and Real Property Acquisition
Policies Act of 1970 (P.L. 91-646) which provides for -
fair and equitable treatment of persons displaced or
whose property is acquired as a result of Federal and
federally assisted programs. These requirements apply
to all interests in real property acquired for project
purposes regardless of Federal participation in
purchases.

National Environmental Policy Act of 1969 (P.L. 91-
190) and Executive Order (EO) 11514; (b) notification
of violating facilities pursuant to EQ 11738; (c)
protection of wetlands pursuant to EO 11990; (d)
evaluation of flood hazards in floodplains in accordance
with EO 11988; () assurance of project consistency with
the approved State management program developed
under the Coastal Zone Management Aci of 1972 (16
U.S.C. Secs. 1451 et seq.); (f} conformity of Federal actions
to State (Clear Air) Implementation Plans under Section
176(c) of the Clear Air Act of 1953, as amended (42

12. Will comply with the provisions of the Hatch Act (3 U.S.C. Secs. 7401 et seq.); () protection of underground
U.S.C. Secs. 1501-1508 and 7324-7328) which limit the sources of drinking water under the Safe Drinking Water
political activities of employees whose principal Act of 1974, as amended, (P.L. 93-523); and (h)
employment activities are funded in whole or in part protection of endangered species under the Endangered
with Federal funds. Species Act of 1973, as amended, (P.L. $3-205).

13. Will comply, as applicable, with the provisions of the 16. Will comply with the Wild and Scenic Rivers Act of
Davis-Bacon Act (40 U.S.C, Secs. 276a to 276a - 7), the 1968 (16 U.S.C. Secs. 1271 et seq.) related to protecting
Copeland Act (40 U.5.C. Secs. 276c and 18 U.S.C. Sec. components or potential components of the national wild
874), the Contract Work Hours and Safety Standards Act (40 and scenic rivers systerm.

U.5.C. Secs. 327-333), regarding labor standards for
federally assisted construction subagreements. 17. Will assist the awarding agency in assuring compliance
with Section 106 of the National Historic Preservation

14. Will comply with flood insurance purchase Actof 1966, as amended (16 U.S.C, Sec. 470), EO 11593
requirements of Section 102(a) of the Flood Disaster (identification and preservartion of historic properties),
Protection Act of 1973 (P.L. 93-234) which requires and the Archaeological and Historic Preservation Act of
recipients in a special flood hazard area to participate 1974 (16 U.S,C, 469a-1 et seq.).
in the program and to purchase flood insurance if the
total cost of insurable construction and acquisition is 18. Will cause to be performed the required financial and
$10,000 or more. compliance audits in accordance with the Single Audit

Actof 1984,

15. Will comply with environmental standards which may
be prescribed pursuant to the following: (a} institution 19. Will comply with all applicable requirements of all other
ot environmentai quality control measures under the Federal laws, Executive Orders, reguiations and policies

governing this program.
SIGNATURE OF AUTHORIZED CERTIFYING OFFICIAL TITLE

Lollon B Eper

o

Wcu'(!r P/a»n;h; a"f’/ Pf;r.

APPLICANT ORGANIZATION

Torleele (vr fga Aron Ors Freck

DATE SUBMITTED

13 Cpr 79
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State of California
The Resources Agency Agreement No.
Department of Water Resources

Exhibit

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID FOR PUBLIC WORKS

STATE OF CALIFORNIA )

: )ss
COUNTY OF Stonislaug )
L‘)‘ lton B. Fr Ye ‘('— } , being first duly sworn, deposes and
name :

says that he or she is M"'&V’ Plann img DQQ{" HQM“f:-""" of

(position titld)

Tu \f,.d e lV'r P a_‘l‘l'am Des ?Ln.r_;[‘
J {the bidder)

the party making the foregoing bid that the bid is not made in the interest of, or on
behalf of, any undisclosed person, partnership, company, association, organization,
or corporation: that the bid is genuine and not collusive or sham; that the bidder
has not directly or indirectly induced or solicited any other bidder to put in a false
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from
bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the
bidder or any cther bidder, or to fix any overhead, profit, or cost element of the bid
price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract: that all
statements contained in the bid are true; and, further, that the bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company, association, organization,
bid depository, or to any member or agent thereof to effectuate a collusive or
sham bid.

DATED: “/44’”' 77 By %b‘%ﬂ B@fwt"

{person stgning for bidder)

CDIANE R. PICKIEUR%;& Subseribed and sworn to before me on
: animission # 7
=11 Notary Public ~ Califomia ¥/ '9"/' 72

e
T j Stanislaus County
aBG» My Comm. Expires Oct 9, 1999

(Notary Public)
(Notarial Seal)

DWR 4206 (New 4/90)



	Ecosystem Restoration Proposals
	List of Proposals Received
	99-A100 Recon, reconfig & relocation of DFG fish screen on the Cordua Irrig Dist & Hallwood Irrig Co div.
	99-A101 Sacramento River Small Diversion Fish Screen Mech. Monitoring & Maint. Project
	99-A102 Wildcat Creek Floodplain, Channel and Fisheries Restoration
	99-A103 Biological Evaluation of Suisun Marsh Diversions
	99-A104 RD 2035 Sac River Positive Barrier Fish Screen Design & Environ. Review
	99-A105 Fish Passage Improvement Project at the Red Bluff Diversion Dam
	99-A106 Banta-Carbona Irrig. District Positive Barrier Fish Screen
	99-A107 Battle Creek Salmon & Steelhead Restoration Program
	99-A108 Lower Mokelumne River Restoration Program
	99-A109 Fish Treadmill Developed Fish Screen Criteria for Native Sacramento-San Joaquin Watershed Fishes 
	99-A110 City of Redding Water Utility Fish Screen Rehabilitation
	99-A111 Development of an Optimal Design for Reducing Predation on Delta Smelt at a Large Fish Screen
	99-A112 Hydraulic Testing Facility for Fish Screens at Small Diversions in the Delta
	99-A113 Tracy Fish Facilities, Technology Development to Meet Modern Fish Protection Criteria  
	99-A114 Colusa Basin Drain Adult Salmonid Barrier Project
	99-A115 Butte Creek/Sanborn Slough Bifurcation Project
	99-A116 Pleasant Grove-Verona Mutual Water Company Fish Screen
	99-A117 Improve the Upstream Ladder & Barrier Weir @ Coleman Nat'l Fish Hatch. in Battle Creek
	99-A118 Behavior of Anadromous Fishes at Passageways
	99-A119 Tuttle Pump Relocation Project
	99-A120 Richter Brothers Anadromous Fish Screen Project
	99-B100 Tuolumne River Sediment Management Plan
	99-B101 Habitat Restoration/Floodway Enhancement Wilson Landing to Chico Creek
	99-B102 Tuolumne River Bobcat Flat Floodplain Acquisition
	99-B103 Alhambra Creek Habitat Improvements
	99-B104 Dev of Prop & Re-intro Techniques for Delta Special Status Plant Species
	99-B105 Abandoned Mine Inventory, CALFED's Targeted Watersheds
	99-B106 East Delta Habitat Corridor (Georgianna Slough)
	99-B107 Rock Creek - Keefer Slough Environmental Restoration
	99-B108 Proposal to Create Saline Emergent Wetland at Mare Island
	99-B109 Chipps Island Tidal Marsh Project
	99-B110 East Antioch Creek Marsh Restoration Project
	99-B111 Tuolumne River Special Run Pool 10 Restoration
	99-B112 Brickyard Creek Tributary Riparian Restoration and Outdoor Classroom Project
	99-B113 Hill Slough West Habitat Restoration Demonstation Project
	99-B114 Delta Meadows Nautral Communities Inventory and Habitat Restoration
	99-B115 Franks Tract/Decker Island Wetlands Habitat Restoration
	99-B116 Canal Ranch Habitat Resotration Project, Phase II
	99-B117 Phylogeographic & Microsatellite Study of West Coast Estuarine Restricted Fish
	99-B118 Feasibility Study for a Plant Materials & Research Ctr for CALFED Proj. in the No. S.F. Bay Eco zone
	99-B119 Ecosystem Development at the Cosumnes River Preserve:  Model Rstr. Exp. for the Central Vly 
	99-B120 Tuolumne River Mining Reach Project 3 - Warner Deardorff Segment
	99-B121 South Napa River Acquisition and Restoration Program 
	99-B122 San Joaquin River Riparian Habitat Restoration
	99-B123 Implementing the San Jose Riparian Restoration Action Plan
	99-B124 Lake Red Bluff Riparian Area Restoration & Education Support Project
	99-B125 Big Chico Creek Ecological Preserve
	99-B126 Floodplain Acquisition and Sub-Reach/Site-Specific Mgmt Planning on Sacramento River
	99-B127 Reintroduction of Endangered Soft Bird's Beak to Restored Habitat - Suisun
	99-B128 Proposal to Implement Decker Is. Tidal Wetland Enhancement Pilot Project
	99-B129 Butte Creek Acquisition, Easement and Restoration Program
	99-B130 Development of an Implementation Plan for Lower Yuba River Anadromous Fish Habitat Restoration
	99-B131 YUBA TOOLS: Collaborative Watershed Mgmt for Flood Control 
	99-B132 Seasonal Wetlands & Environmental Enhancement Project
	99-B133 Lower Gasburg Creek Sediment Control and Restoration
	99-B134 Spawning Gravel Introduction, Tuolumne River, La Grange Phase 2
	99-B135 Lower Clear Creek Floodway Restoration Proposal Soliciation
	99-B136 Mokelumne Corridor:  Acquisition, Management & Monitoring at Staten Island
	99-B137 Battle Creek Riparian Habitat Protection
	99-B138 Modeling the influence of Restoration Scenarios on Chan & Flplain Morphology in the Sac River basin
	99-B139 Phase II:  Demonstration Project for the Protection and Enhancement of Delta In-channel Islands 
	99-B140 Sacramento River Bypass Floodplain Habitat Restoration Program
	99-B141 Dead Horse Island Levee Restoration Project, Sacramento County
	99-B142 Fluvio-Geomorphic Design Criteria for the Cottonwood Creek Watershed
	99-B143 Loss of Mid-Channel Island Habitat in the Delta:  Causes and Rates of Erosion
	99-B144 A Unique Opportunity for Restoration, Research and Education
	99-B145 Culture of Delta Smelt, Hypomesus transpacificus, in Support of Environ. Studies & Restoration
	99-B146 Species and Community Profiles of the San Francisco Bay Area Wetlands Ecosystem Goals Project
	99-B147 Clover Creek Flood Protection and Environmental Project
	99-B148 Cosumnes River Floodplain Acquisition, Management & Monitoring
	99-B149 Northwestern Suisun Marsh Habitat Restoration Project
	99-B150 River Park
	99-B151 Habitat Restoration and Natural Processes:  Integrating Riparian Restoration with Flood Plan Mmgt
	99-B152 A Mechanistic Approach to Riparian Restoration in the San Joaquin Basin
	99-B153 Merced River Corridor Restoration Project Phase III
	99-B154 North Fork Weber Creek Acquisition and Habitat Restoration
	99-B155 Napa Salt Pond Restoration/Water Supply Project
	99-B156 South Napa River Tidal Sough and Floodplain Restoration Project
	99-B157 Development of a River Corridor Management Plan for the Lower American River
	99-B158 Sacramento River Discovery Center 
	99-B159 Implementation of Riparian Corridor Management along the Woodson Bridge Subreach of the Sac River
	99-B160 Developing an Integrated Model for River Restoration and Water Acquisition in the Central Valley
	99-B161 Riparian Corridor Acquisition and Restoration Assessment
	99-B162 Sacramento River Bank & Habitat Restoration Project
	99-B163 Lisbon District Levee & Habitat Protection Project
	99-B164 Sacramento River Public Information Internet Server - Phase 1
	99-B165 Liberty Island Acquisition and Restoration
	99-B166 Focused Action to Dev. Eco. based Hydrologic Models & Water Mgmt Strategies in the S. J. basin
	99-B167 Restoration of Copper Creek and Newton Copper Mine
	99-B168 Venice Island Potato Slough Habitat Creation Demonstration Project
	99-B169 Understanding Tidal Marsh Restoration Processes and Patterns
	99-B170 Lower Ranch Wetland Restoration Project
	99-B171 N/A
	99-B172 Holland Land Levee Protection & Habitat Restoration Project
	99-B173 Local Economic Impacts of Public Land Acquisition in the Sacramento River
	99-B174 Stone Lakes National Wildlife Refuge Acquisitions
	99-B175-183 NA
	99-B184 Arundo donax Control on Burch Creek:  Nonnative Invasive Species Eradication.
	99-B185 Monitoring Tidal Wetland Rehabilitations in the North Bay Region of the San Francisco Bay & Delta
	99-B186 Butte Creek Acquisition, Revegetation and Restoration Assessment Project
	99-B187 Howard Slough Riparian Restoration Project
	99-B188 Butte Creek Watershed Education Project
	99-B189 Inundation of a Section of the Yolo Bypass to Restore Sac. Splittail & Other Native Species 
	99-B190 Linked Hydrogeomorphic Ecosystem Models to Support Adaptive Mgmt Cosumnes-Mokelumne Paired Basin 
	99-B191 Geomorphic Model for Demonstration and Feasibility Assessment of Set-back Levees B-D River systems
	99-B192 McCormack-Williamson Tract Restoration Planning, Design, & Monitoring Program II
	99-B193 McCormick-Williamson Tract Restoration Planning, Design, & Monitoring Program I
	99-B194 Tuolumne River Sediment Mgmt & Implementation Plan
	99-B195 Ball Ranch Habitat Restoration Area Acquisition
	99-C100 Last Chance Creek Project - Ferris - Meadowview Reach
	99-C101 Lassen National Forest Watershed Stewardship Anadromous Watersheds of Antelope, Battle,etc
	99-C102 Wildcat Canyon Western Slope Restoration Project
	99-C103 Duplicate Proposal 99-B102
	99-C104 Conservation Easements for Agricultural Lands
	99-C105 Panoche/Silver Creek Watershed Management and Action Plan
	99-C106 Identificaiton & Characterization of Aquatic Habitat & Water Quality Factors Affecting Priority ...
	99-C107 Expanding Community based Restoraton and Stewardship in Four Watersheds
	99-C108 Cottonwood Creek Watershed Monitoring and Assessment
	99-C109 Napa River Watershed Stewardship Year 2 
	99-C110 Tuolumne River Regional Park Land Use Plan Update/Environmental
	99-C111 Granite Watershed Restoration Pilot Project
	99-C112 Butte County Water & Natural Resource Coordination
	99-C113 Phase I Feasibility Study of the Tracy Wetlands Stormwater Reuse Habitat
	99-C114 Yuba Watershed Council: A Collaborative Approach
	99-C115 Upper Trinity River Watershed Stewardship Project
	99-C116 A Clear Creek Prescription
	99-C117 San Pablo Bay Watershed Capacity Development
	99-C118 Biological Ag Systems in Cotton-BASIC-Reducing Synthetic Pesticides & Fertilizers in the No. SJ Vly
	99-C119 American Basin Watershed Station
	99-C120 Continuation of the Lower Mokelumne River Watershed Stewardship Program
	99-C121 Douglas/Long Canyon Paired - Watershed Project
	99-C122 Marsh Creek Watershed Science Program
	99-C123 Calaveras County Watershed Mgmt & Stewardship Program
	99-C124 Butte County Water Inventory/Needs Assessment
	99-C125 South Sacramento County Habitat Conservation Plan
	99-C126 Watershed Restoration & Implementation Strategy for Dry Creek
	99-C127 Yuba River Watershed Assessment
	99-C128 Upper Butte Creek Road Management Improvement Project
	99-C129 Development of a Watershed Management Strategy for Little Chico Creek
	99-C130 Big Chico Creek & Little Chico Watershed Support Project
	99-C131 Northeastern Sacramento Valley Small Streams Mapping Project - Phase I
	99-C132 Battle Creek Watershed Stewardship, Phase 2
	99-C133 Developing a Biological & Genetic Mgmt Plan for Chinook Salmon in the No. Sac Vly & Butte Basin Eco 
	99-C134 American River (Middle & South Forks) Integrated Watershed Stewardship
	99-C135 Digital Soil Survey Mapping & Digital Orthophotoquad For Bay-Delta Region
	99-C136 Clear Lake Wetlands Restoration
	99-C137 Promoting Stewardship Practices to Reduce Non Point Source Pollution From Prod. Ag in Sac/SJ Wtrshed
	99-C138 Colusa Basin Watershed Project
	99-C139 Mokelumne & Cosumnes Rivers Coordination
	99-C140 Sonoma Creek Watershed Conservancy
	99-C141 Integrating Ecosystem Restoration program Objectives with Instream Gravel Mining
	99-D100 Real Time Water Quality Management
	99-D101 Rapid-Response Assessment of Selenium 'Fixation' Rate into the Foodchain 
	99-D102 Adap. Mgmt Strat. for Reservoir of Ag Drainage Discharge: Mitigating Selenium Ecotoxic Risk 
	99-D103 Microbial Sensors for Selenium Hazard Assessment & Development of Site-Specific Selenium Objectives
	99-D104 Effects of Fires & Sediment Processes in Sierra Nevada Forested Watersheds
	99-D105 Merced River Water Temperature Feasibility Study
	99-D106 Real-Time Sensors for Mercuric & Selenate Ions Utilizing Templated
	99-D107 Real-Time Forecasting of Contaminant Loading From the Panoche/Silver Creek Watershed to the SJ River
	99-D108 DPR Pesticide Use Data on an Internet Site
	99-D109 Reduction of Insecticides Loads in the San Joaquin Watershed
	99-D110 Sacramento County Urban Runoff OP Pesticide Toxicity Control Program
	99-D111 Using Ecological Health & Integrity Indicatiors to Eff. Monitor the Exposure & Effects 
	99-D112 Impacts of Dietary Selenium on Giant Garter Snake Populations in Sacramento-San Joaquin Watershed
	99-D113 Chronic Toxicity of Environmental Contaminants in Sacramento Splittail:  A Biomarker Approach
	99-D114 Distinguishing TOC Sources in the Delta Using Complex Chemical Fingerprinting of Organic Matter 
	99-D115 A New Approach to Assess the Effect of Ecosystem Restoration Efforts on Contaminant Bioavailability
	99-D116 Assessment of Pesticide Effects on Fish & Their Food Resources in the Sac-SJ Delta
	99-D117 Implementation of Management Practices that Prevent Offsite Movement of Chlorpyrifos 
	99-D118 Eval. of Cont. Effects of Priority Fish Food Chain Resources in the Sac-SJ River & B-D Estuary 
	99-D119 Determination of the Causes of Dissolved Oxygen Depletion in the SJ River
	99-D120 Effects of Contam in the Catchment of the SFB Estuary on Redpro Success of Adult  Health 
	99-D121 Auburn Ravine CRMP Water Quality Monitoring Project
	99-D122 Protecting Water Quality in The Sac/SJ River Watershed Through Biological Farming Outreach & Ed.
	99-D123 Dissolved Organic Carbon Release from Delta Wetlands, Part 1
	99-D124 Dissolved Organic Carbon Release From Delta Wetlands: Part 2
	99-D125 Improve DPR, Database
	99-D126 Adaptive Development of a Watershed Specific Pesticide Use Monitoring Strategy
	99-D127 The Efficacy of Public Education Programs in Reducing Aquatic Toxicity From Stormwater Runoff
	99-D128 duplicate of 99D-127 at lower cost
	99-D129 Characterization of Quantity & Quality of Organic Carbon Loading & Transformation Assoc 
	99-D130 Getting B-D Solutions on the Ground & Online:  An Ag Comm. Delivery System to Revitalize Our Water
	99-E100 Assessment of Habitat Use, Trophic Status, Contaminants Distrib. of C. Mitten crab in Freshwater
	99-E101 An Evaluation of the Potential Impacts of the Chinese Mitten crab on the Benthic Comm. in the Delta 
	99-E102 Determining Substrate Requirements for Passive Interdiction, Population Control of C. Mitten crab
	99-E103 Effects of Introduced Species of Zooplankton & Clams on the B-D Food Web
	99-E104 Assessing Ecological & Economic Impacts of the Chinese Mitten crab
	99-E105 Bay Delta Crab Control
	99-E106 Treatment of Ballast Water:  Towards the Elim. of Alien Aquatic Intro Into the SF Bay
	99-E107 Stone Lakes Water Hyacinth Control
	99-E108 Tamarisk & Arundo on Cache Creek:  Removal and Revegetation
	99-E109 Treating Ballast Water Discharges at Existing Municipal Wastewater Treatment Plants
	99-E110 Determining the Biological, Physical & Chemical Characteristics of Ballast Wtr Arriving in SF Bay
	99-E111 Introduced Spartina Eradication Program
	99-E112 Reprod. Life His. of C. Mitten crab, ID of Poss. Repro Disrupters to Reduce Ecol. Impact on Species
	99-E113 Distribution & Status of Arundo donax in the Bay-Delta Watershed
	99-E114 Biological Control of Saltcedar & Giant Reed in the Cache Creek Drainage
	99-E115 Proposal to Conduct an Assess. of Delta Levee Impacts & Aquatic Habitat by C mitten crab
	99-E116 Purple Loosestrife Prevention, Detection & Control Actions for the Sac/SJ River Delta System 
	99-E117 Development of a Research Program for the Invasive Aquatic Plant, Egeria densa
	99-E118 Arundo donax Eradication and Coordination
	99-F100 Eval. of Hydroacoustics as a Mgmt Tool for Cen. Vly Salmon Producing Rivers & Streams
	99-F101 Building Strong Leadership for Restoration:  Skill Development & Restoration Education
	99-F102 Health Monitoring of Hatchery & Natural Fall-run Chinook in SJ River
	99-F103 Central Valley Steelhead Genetic Evaluation
	99-F104 Comprehensive Implementation Plan for Chinook Salmon
	99-F105 Biological Assess. of Green Sturgeon in the Sac/SJ Watershed
	99-F106 Development of a Comprehensive Imple. Plan for a Statiscally Designed Marking & Recovery
	99-G100 Estuary Action Challenge Environmental Education Project
	99-G101 Delta Information Center
	99-G102 San Joaquin River Public Education Program
	99-G103 Water Challenge 2010 Exhibit
	99-G104 The Learning Watershed Project
	99-G105 The Salmon Run: Eco Res Trails for the Sac/San Joaquin Delta
	99-G106 Traveling Film Festival & Exhibit/McCormack-Williamson Restoration Film
	99-G107 River Studies Center Exhibits & Programs
	99-G108 Estuary Supplements
	99-G109 Bay-Delta Leadership Institute
	99-G110 Sacramento River Water Education Center
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